

### ADDENDUM NO. 1 TO THE PROGRAMMABLE LOGIC CONTROLLER (PLC) REPLACEMENT PROJECT FOR THE OLIVENHAIN MUNICIPAL WATER DISTRICT

September 1, 2023

The following addendum shall be made part of the Bidding Opportunity. The deadlines for submitting bids and questions are hereby EXTENDED two business days. See details below. The mandatory pre-bid date has not changed.

### **ADDENDUM SECTION 1 – QUESTIONS**

 Q: The PDF files that were provided for download are not searchable which makes it very difficult and time consuming to review the project specifications. Could you please provide all PDF files in searchable format?
 A: The electronic PDF of the "Contract Documents" file has been replaced with a more user-friendly format including searchability function. No changes have been made to the electronic file except electronic formatting.

The original "Appendix K" and "Appendix K – Report Appendices" files included bookmarks and searchability function, and no changes have been made.

2. Q: Due to the complexity of this project we are requesting a 2 week extension of the Bid due date in order to ensure a complete and responsive bid.

A: The deadlines for submission of bids and submission of questions are **EXTENDED TWO BUSINESS DAYS. See revised Project at a Glance,** which is updated for bidders' convenience. All other references to these deadlines are hereby updated.

Bids are now due Thursday, September 28, 2023, at 10 a.m. to OMWD Headquarters: 1966 Olivenhain Rd., Encinitas, CA 92024.

Questions are now due in writing 10:00 a.m. Monday, September 18, 2023.

The mandatory pre-bid date has not changed and remains 10:00 am, Thursday, September 7, 2023 at 4S Water Reclamation Facility.

#### **ADDENDUM SECTION 2 – REVISIONS**

- DELETE existing pdf of the "Contract Documents" in entirety.
  REPLACE with new formatted pdf named "Contract Documents\_Revised Formatting"
  Please re-download PDF with revised electronic formatting from website. No contract content was modified.
- 2. **DELETE** Project at a Glance **REPLACE** Project at a Glance

### END OF ADDENDUM NO. 1

APPROVED: OLIVENHAIN MUNICIPAL WATER DISTRICT

09/01/2023

Lindsey Stephenson, P.E. Engineering Manager

> September 1, 2023 PROGRAMMABLE LOGIC CONTROLLER (PLC) REPLACEMENT PROJECT

ADDENDUM NO. 1 Page **1** of **2** 

### "Contract Documents\_Revised Formatting"

Please re-download PDF with revised electronic formatting from OMWD website. No contract content was modified.



# **Municipal Water District**

# PROJECT INFORMATION AT A GLANCE REVISED VIA ADDENDUM 1

<u>All Bid Due Dates in this revised Project at a Glance supersede any</u> <u>referenced Due Dates in the Contract Documents</u>

Project Name	Programmable Logic Controllers Replacement (PLC) Project
Project Number	D120091
Bid Issue Date	Tuesday, August 22, 2023
Mandatory Pre-Bid Conference Date	Thursday, September 7, 2023 at 10:00 a.m. Meet at 4S Water Reclamation Facility (4S WRF): 16595 Dove Canyon road, San Diego, CA 92127
Pre-Bid Questions Due**	In writing, no later than Monday, September 18, 2023 at 2:00 p.m. prebid@olivenhain.com
Bid Due Date **	Thursday, September 28, 2023 at 10 a.m. Bids due to OMWD Headquarters: 1966 Olivenhain Rd., Encinitas, CA 92024
Project Estimate Range	\$2.28M

Please note, this sheet is meant for informational purposes only. Please be sure to carefully read and review the contract documents prior to submitting your bid. The District reserves the rights to reject a bid if any information is found to be incomplete.

\*\*Pre-Bid Questions Due & Bid Due Date Updated Per Addendum No. 1