

4S RANCH WRF CLARIFIER DRIVES REPLACEMENT PROJECT

Bid Results 10/01/2020 2:00 pm

	Bidder		1	2	3
	Bid Items	Quantity	Re-Build It Services Group	GSE Construction Company Inc.	Stanek Constructors, Inc.
1-A	Mobilization, Demobilization, Bonds, Permits, Insurance, & Cleanup for all work required under this Bid Schedule	1 LS	\$9,872.00	\$3,500.00	\$7,000.00
2-A	System Supplier services for all work required under this Bid Schedule	1 LS	\$4,622.00	\$7,000.00	\$9,000.00
3-A	Clarifier Drive and Motor Assembly No.1 removal and installation of pre-purchased clarifier drive including bridge removal and reinstallation, transport installing, start-up and testing of clarifier drive and motor assembly including all incidentals and appurtenant items	1 LS	\$22,484.00	\$27,700.00	\$33,000.00
4-A	Clarifier Drive and Motor Assembly No.2 removal and installation of pre-purchased clarifier drive including bridge removal and reinstallation, transport installing, start-up and testing of clarifier drive and motor assembly including all incidentals and appurtenant items	1 LS	\$22,484.00	\$27,700.00	\$33,000.00
	Total Bid Schedule A		\$59,462.00	\$65,900.00	\$82,000.00
1-B	Remove and replace all conduit and associated connectors from the clarifier bridge to the Clarifier Drive and Motor Assembly No.1 including all incidentals and appurtenant items	1 LS	\$19,873.00	\$24,600.00	\$20,000.00
2-B	Remove and replace all conduit and associated connectors from the clarifier bridge to the Clarifier Drive and Motor Assembly No.1 including all incidentals and appurtenant items	1 LS	\$19,873.00	\$24,600.00	\$20,000.00
	Alternate Schedule B		\$39,746.00	\$49,200.00	\$40,000.00
	Total Bid Schedules A & B		\$99,208.00	\$115,100.00	\$122,000.00
	Bid Bond		X	X	X
	Addendum 1		X	X	X
	Addendum 2		X		X