



**ADDENDUM NO. 1
TO THE**

**CONSTRUCTION MANAGEMENT SERVICES FOR THE CONSTRUCTION OF THE
DCMWTP STAGE 4 UPGRADES (CENTRIFUGE) PROJECT AND
4SWRF HEADWORKS SCREENING SYSTEM, OFF-SPEC AND WET WEATHER DIVERSION, AND STRAINER IMPROVEMENTS
(HEADWORKS) PROJECT**

October 17, 2023

The following addendum shall be made part of the proposal opportunity. **The deadline for submitting proposals REMAINS UNCHANGED at 2:00 p.m. Tuesday, October 24, 2023 to prebid@olivenhain.com.**

ADDENDUM SECTION 1 – QUESTIONS

1. Q: Is the design engineer precluded from submitting a proposal for construction management services for the Centrifuge Project and Headworks Project?
A: **The design engineers for the projects are not precluded from submitting a proposal.**

END OF ADDENDUM NO. 1

Attachments:

- *None*

APPROVED:

OLIVENHAIN MUNICIPAL WATER DISTRICT

LARS

10/17/2023

Lindsey Stephenson, P.E.
Engineering Manager